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OZI –  INVESTOR’S WORKS 30.10.2013 

 
The Investor must perform or assure the performance  of works and delivery of supplies mentioned 
in the following specifications, unless they are sp ecified in the Technical Offer or in the Commercial  
Offer as being included in delivery: 
 
1. Providing the Supplier in dwg format, immediately after signing the contract, documentation of the planned 
location of the paint shop indicating any obstacles. 
2. Obtaining all necessary building permits and permits for operating a coating shop. 
3. Completion of projects and guidelines for building-installing works. 
4. Completion of a general ventilation project, particularly taking into account balance of air and heat. Max. 
temperature in production hall must be < 35ºC. 
5. Completion of foundations, eventual pits, separating walls between individual centres/devices to separate 
workstations, drainage channels, floor finish, etc. in accordance with the approved project. 
6. Required flatness of floor in the assembly area is +/- 1cm. 
7. Conductive floor required in the coating centre area. 
8. Completion of lighting installation in the production hall and at workstations. 
9. Supply of media to individual equipment: 
9.1. Supply of ambient technological water. 
9.2. Supply of hot water to heat baths during the washing process. The heating stove, primary cycle circulation 
pump, piping between boiler and heat exchanger and the 3-way mixing valve are provided by the Investor. 
9.3. Supply of DEMI water. 
9.4. Supply of cooling water. 
9.5. Installation of a system for pumping out waste waters together with a pump. 
9.6. Electrical supply 230/400 Volt, 50Hz to equipment control cabinets. 
9.7. Supply of compressed, de-oiled and dried air to pneumatic points at a pressure of 6 bars, as approved in the 
project. 
9.8. Fuel supply – heating oil/gas. The Investor arranges a specialised firm to perform burner start-up and 
adjustment. Further burner adjustments must be performed after production has been started in full scale. 
10. Designing, obtaining appropriate permits and completing of a waste treatment and solid waste treatment 
installations. 
11. Installation of ventilation channels above equipment connections also chimneys and roof passages. 
12. Designing, obtaining appropriate permits and completing of an installation for cleaning the air emitted into the 
environment (vapours and fumes). 
13. Clean air supply to the burners and paint shop to compensate exhaust air and gas. 
14. Supplying an automatic fire extinguishing system for the booth, cyclone/filter unit (if required by local 
regulations). 
15. Installation of equipment grounding system in accordance with regulations related to building and operating 
conventional and electrostatic paint shops. 
16. Providing measurements of proper grounding of all units. 
17. Planning and organising a laboratory and purchasing necessary laboratory equipment. 
18. Supplying technological equipment and fixtures such as tanks for storage and transportation, racks, trolleys, 
tables, hooks, etc. and relevant documentation. 
19. Supplying various types of operating materials (liquid and/or powder paints, chemical agents, lubricants, oils, 
sealants, etc.). 
20. Supplying workplace health and safety visual elements, information posters, etc. 
21. Unloading and confirming number of packages and transport damage, supplying equipment to the assembly 
location (in the hall) and storing the delivered equipment. 
22. Providing devices for unloading and assembly, overhead cranes and means of transport, fork lifts, ladders and 
assembly platforms and eventual mobile platforms, assembly equipment e.g. a welder. 
23. Ensuring of lockable room for Supplier's valuable instruments and tools during the assembly and start-up time; 
ensuring of access to social facilities, and internet connection. 
24. For help, co-operation, coordination and training for the duration of assembly, start-up and commissioning 
tests the Investor provides the skilled personnel and other helpers as specified in the contract and according to 
the current needs. 
25. Sending back unused assembly materials and tools. 
26. Guarantee of disposal of packaging and other materials remaining after erection. 
27. Establishment and providing during the warranty period of internet connection to the central control system as 
well as remote access to PLC  
 


